

**BID TABULATION FOR: GVSD HIGH SCHOOL STADIUM BUILDING UPGRADES**

Bid Opening Date: May 5th 2021, at 2:00 PM

Contract: General Construction

SGA Project Number: 21.002

<b>SCHRADERGROUP</b>		C O N T R A C T O R	Donald E. Reisinger, Inc.	L.J. Paoella Construction Inc.	Wickersham Construction & Engineering	SMJ Contracting Inc	Uhrig Construction Inc
	Addendum #1		x	x	x	x	x
	Addendum #2		x	x	x	x	x
	Bid Bond		x				x
	Contractor Qualification Statement		x				x
	Non-Collusion Affidavit		x				x
	Public Works Verification Form		x				x
	<b>BASE BID</b>		\$ 93,300.00	\$ 128,048.00	\$ 150,800.00	\$ 160,000.00	\$ 123,000.00
A L T E R N A T E S	Alternate No. 1 - ADD PRESS BOX		\$ 97,500.00	\$ 99,266.00	\$ 72,400.00	\$ 96,000.00	\$ 76,000.00
	Alternate No. 2 - ADD CONCESSION BUILDING		\$ 70,300.00	\$ 63,904.00	\$ 77,800.00	\$ 99,500.00	\$ 43,000.00
	Alternate No. 3 - ADD COMPOSITE ALUMINUM PANELS to the PRESS BOX		\$ 84,800.00	\$ 75,763.00	\$ 145,400.00	\$ 89,300.00	\$ 66,000.00
	<b>ALTERNATES</b>		\$ 252,600.00	\$ 238,933.00	\$ 295,600.00	\$ 284,800.00	\$ 185,000.00
	<b>BASE BID WITH ALTERNATE (1,2,3)</b>		\$ 345,900.00	\$ 366,981.00	\$ 446,400.00	\$ 444,800.00	\$ 308,000.00

**BID TABULATION FOR: GVSD HIGH SCHOOL STADIUM BUILDING UPGRADES**

Bid Opening Date: May 5th 2021, at 2:00 PM

Contract: Plumbing Construction

SGA Project Number: 21.002

<b>SCHRADERGROUP</b>		C O N T R A C T O R	Hirchberg Mechanical	Myco Mechanical
	Addendum #1		x	x
	Addendum #2		x	x
	Bid Bond		x	
	Contractor Qualification Statement		x	
	Non-Collusion Affidavit		x	
	Public Works Verification Form		x	
	<b>BASE BID</b>		\$ 83,000.00	\$ 174,000.00
A L T E R N A T E S	Alternate No. 1 - ADD PRESS BOX		\$ -	\$ -
	Alternate No. 2 - ADD CONCESSION BUILDING		\$ 9,500.00	\$ 28,000.00
	Alternate No. 3 - ADD COMPOSITE ALUMINUM PANELS to the PRESS BOX			
	<b>ALTERNATES</b>		\$ 9,500.00	\$ 28,000.00
	<b>BASE BID WITH ALTERNATES (1,2)</b>		\$ 92,500.00	\$ 202,000.00

**BID TABULATION FOR: GVSD HIGH SCHOOL STADIUM BUILDING UPGRADES**

Bid Opening Date: May 5th 2021, at 2:00 PM

Contract: HVAC Construction

SGA Project Number: 21.002

<b>SCHRADERGROUP</b>		C O N T R A C T O R	Hirchberg Mechanical	LGB Mechanical
	Addendum #1		x	x
	Addendum #2		x	x
	Bid Bond			
	Contractor Qualification Statement			
	Non-Collusion Affidavit			
	Public Works Verification Form			
	<b>BASE BID</b>		\$ 31,500.00	\$ 34,000.00
A L T E R N A T E S	Alternate No. 1 - ADD PRESS BOX		\$ -	\$ -
	Alternate No. 2 - ADD CONCESSION BUILDING		\$ -	\$ -
	Alternate No. 3 - ADD COMPOSITE ALUMINUM PANELS to the PRESS BOX		\$ -	\$ -
		<b>ALTERNATES</b>		\$ -
<b>BASE BID WITH ALTERNATES (1,2)</b>			\$ 31,500.00	\$ 34,000.00

**BID TABULATION FOR: GVSD HIGH SCHOOL STADIUM BUILDING UPGRADES**

Bid Opening Date: May 5th 2021, at 2:00 PM

Contract: Electrical Construction

SGA Project Number: 21.002

<b>SCHRADERGROUP</b>		C O N T R A C T O R	Greg A Vietri Inc	SB Conrad Inc.
	Addendum #1		x	x
	Addendum #2		x	x
	Bid Bond		x	
	Contractor Qualification Statement		x	
	Non-Collusion Affidavit		x	
	Public Works Verification Form		x	
	<b>BASE BID</b>		\$ 24,500.00	\$ 43,000.00
A L T E R N A T E S	Alternate No. 1 - ADD PRESS BOX		\$ 93,990.00	\$ 58,000.00
	Alternate No. 2 - ADD CONCESSION BUILDING		\$ 30,600.00	\$ 49,000.00
	Alternate No. 3 - ADD COMPOSITE ALUMINUM PANELS to the PRESS BOX		\$ -	\$ -
	<b>ALTERNATES</b>		\$ 124,590.00	\$ 107,000.00
	<b>BASE BID WITH ALTERNATES (1,2)</b>		\$ 149,090.00	\$ 150,000.00